



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11539 SSPC Replacement and PS Automation Eval			
Project Description	Replace four Pump Station (66th Ave, Hayden Meadow, PDX Post Office, and Sunderland) Small Station Pump Station Controller (SSPC) and complete SCADA system evaluation.			
Project Manager	david.hammond@portlandoregon.gov 503-823-9686			
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$1M-\$2M	Federal Funds No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier N/A

■	■	■											■											■
---	---	---	--	--	--	--	--	--	--	--	--	--	---	--	--	--	--	--	--	--	--	--	--	---

Project Name	E10993 West Lents Floodplain Restoration			
Project Description	Restoration of Johnson Creek floodplain in the West Lents area.			
Project Manager	tressie.word@portlandoregon.gov 503-823-2926			
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$5M-\$10M	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier BV

			■	■	■				■	■						■					■	■		■
--	--	--	---	---	---	--	--	--	---	---	--	--	--	--	--	---	--	--	--	--	---	---	--	---

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11489 SEI Grand Avenue Risers				
Project Description	Address settlement of SEI maintenance hole areas.				
Project Manager	kurt.robinson@portlandoregon.gov 503-823-7133				
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$2M-\$5M	Federal Funds	No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier	N/A

■				■	■																		
---	--	--	--	---	---	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Project Name	E11038 CBWTP Blower System\Building Imps				
Project Description	Upgrade the Blower System to provide a reliable, redundant, simple, automated, and efficient source of supply air to the aeration basins and the microorganisms they contain.				
Project Manager	lisa.moscinski@portlandoregon.gov 503-865-6447				
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$20M-\$30M	Federal Funds	No
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier	CM/GC

		■	■	■																			■
--	--	---	---	---	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	---

Project Name	E11531 Inverness PS FM System Rehabilitation				
Project Description	Construct improvements to address deficiencies in the Inverness Force Main system using the Progressive Design Build (PDB) delivery method.				
Project Manager	ronda.fast@portlandoregon.gov 503-865-6108				
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$20M-\$30M	Federal Funds	No
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier	PDB

		■	■	■	■								■								■	■	■
--	--	---	---	---	---	--	--	--	--	--	--	--	---	--	--	--	--	--	--	--	---	---	---

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

					Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction	
Project Name	E11487 NE Portland Urgent Sewer Repair				■	■			■	■	■				■		■		■	■			■		■	■				
Project Description	977' of open cut construction - four inlets, 30 service laterals, and 4 total new MHs. Three ADA corners will also be constructed.																													
Project Manager	james.wells@portlandoregon.gov 503-823-5746																													
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$1M-\$2M	Federal Funds	No																									
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier	N/A																									
Project Name	E10649 Digester Gas Combustion System Replaceme						■	■																						■
Project Description	PLC monitoring and controls of biogas at the plant, and replace the three existing flares.																													
Project Manager	anthony.bohan@portlandoregon.gov 971-917-7033																													
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$5M-\$10M	Federal Funds	No																									
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier	BV																									
Project Name	E11598 N Gantenbein-Hancock Sewer Repair				■		■		■	■	■						■		■	■					■		■	■		
Project Description	Replace 91 feet of sewer with 12" PVC. Rehab 146' of 8" sewer with CIPP.																													
Project Manager	daniel.boatman@portlandoregon.gov 503-823-7162																													
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$0-\$500K	Federal Funds	No																									
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier	PCDP																									

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bsa/external/publicBids.sdo>

					Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
Project Name	E11632 CBWTP Foul Air Duct Access Port Install				■	■	■		■										■	■									■
Project Description	Install access port in foul air duct.																												
Project Manager	bernadel.garstecki@portlandoregon.gov																												
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$0-\$500K	Federal Funds	No																								
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier	PCDP																								
Project Name	E10902 WPCL Facility and Site Renovation				■	■	■	■	■	■	■				■	■	■		■	■						■		■	■
Project Description	The scope of this project includes construction of a new 2,712 square foot boat storage building, resurfacing and expansion (10,472 square feet) of the existing employee and public parking lot with new asphaltic concrete overlay, the additional of perimeter security fencing and gates, and additional updates to meet Americans with Disabilities Act (ADA) access requirements.																												
Project Manager	lisa.moscinski@portlandoregon.gov 503-865-6447																												
Anticipated Solicitation Date	July-Sep 2024	Construction Estimate	\$2M-\$5M	Federal Funds	No																								
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier	N/A																								

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11164 SE 28th Avenue Green Street			
Project Description	The facility will be a four-foot wide planter, narrowing the existing sidewalk. An inlet will convey overflows through a new ~100' stormpipe connecting to the manhole north of the project site in SE 28th.			
Project Manager	casey.cunningham@portlandoregon.gov 503-823-5740			
Anticipated Solicitation Date	Oct-Dec 2024	Construction Estimate	\$0-\$500K	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier PCDP

■	■	■		■	■		■					■		■	■		■						■	
---	---	---	--	---	---	--	---	--	--	--	--	---	--	---	---	--	---	--	--	--	--	--	---	--

Project Name	EZ0012 CBWTP TransferTunnel Lead Paint Abatemnt			
Project Description	Paint in the CBWTP transfer tunnels has tested positive for lead and is flaking into the work environment. This project aims to perform lead abatement and repainting of transfer tunnel surfaces to limit health risk to treatment plant employees.			
Project Manager	janet.strahl@portlandoregon.gov 503-823-2668			
Anticipated Solicitation Date	Oct-Dec 2024	Construction Estimate	\$0-\$500K	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier PCDP

																								■
--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	---

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

					Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction	
Project Name E11311 Elk Rock Pump Station Improvements					■	■	■	■	■	■					■		■	■	■	■		■		■	■	■		■	■	
Project Description Remodel pump station to improve reliability and maintenance.																														
Project Manager phil.mccormick@portlandoregon.gov 503-865-6112																														
Anticipated Solicitation Date	Oct-Dec 2024	Construction Estimate	\$5M-\$10M	Federal Funds	No																									
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier	BV																									
Project Name E11484 FABA Soft Starts REPL							■	■											■					■						
Project Description Soft Starts REPL at FABA and Trident REPL at the SW 86th Ave PS.																														
Project Manager huong.nguyen@portlandoregon.gov 503-823-2625																														
Anticipated Solicitation Date	Oct-Dec 2024	Construction Estimate	\$2M-\$5M	Federal Funds	No																									
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier	N/A																									

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

					Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
Project Name	E11485 CBWTP WWCL and Hypochlorite Modification				■	■	■	■	■	■	■					■	■	■		■				■	■	■	■	■	■
Project Description	This project includes improvements to the CBWTP wet weather clarifiers and hypochlorite systems.																												
Project Manager	tressie.word@portlandoregon.gov 503-823-2926																												
Anticipated Solicitation Date	Oct-Dec 2024	Construction Estimate	More than \$30M	Federal Funds	No																								
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier	CM/GC																								
Project Name	E11573 Opera Blocks Sewer Capacity				■	■	■		■	■	■						■		■	■				■	■		■		
Project Description	Replace and upsize 179-ft of 12-in CSP (ANS707-ANJ409) with 36-in pipe via jack/bore underneath existing UPRR Tracks.																												
Project Manager	ryan.corti@portlandoregon.gov 503-823-2415																												
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$2M-\$5M	Federal Funds	No																								
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier	N/A																								
Project Name	E11477 N Winchell N Watts Capacity Improvements						■		■												■						■		■
Project Description	Extend 12" Combined Sewer Pipe in N Winchell St and Extend 12" Combined Sewer Pipe in N Watts St.																												
Project Manager	christopher.perez@portlandoregon.gov 503-823-4958																												
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$0-\$500K	Federal Funds	No																								
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier	PCDP																								

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bsa/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11505 NE 87th and Marx Sewer Reconstruction			
Project Description	Replace 437 LF of Sewer Main with 8" PVC, along NE 87th Ave, between NE Marx Dr to NE Columbia Ct.			
Project Manager	dakota.smiley@portlandoregon.gov 559-916-1124			
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$1M-\$2M	Federal Funds No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier N/A

■	■	■	■	■											■								■	
---	---	---	---	---	--	--	--	--	--	--	--	--	--	--	---	--	--	--	--	--	--	--	---	--

Project Name	E10900 Oak Basin A – Sandy Blvd Trunk			
Project Description	BES stormwater design and funding for PBOT lead residential street improvements in NE Cully neighborhood. Construct a new 48-inch trunk line in NE Portland between the intersections of NE 29th Ave/Sandy Blvd and NE 12th Ave/Davis St.			
Project Manager	ali.young@portlandoregon.gov 503-865-6110			
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$10M-\$20M	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier BV

■	■	■	■	■	■	■								■	■	■		■		■	■	■	■	■
---	---	---	---	---	---	---	--	--	--	--	--	--	--	---	---	---	--	---	--	---	---	---	---	---

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11368 SICSO Pumps 1, 3 and 5 Improvements			
Project Description	Replace 6 bellows on pumps 1, 3, and 5 at the Swan Island CSO Pump Station with custom on-site fabricated pipe spools. Upsize existing bracing on pumps 1, 3, and 5. Repair or replace pump motor drive shaft to minimize pump vibration issues.			
Project Manager	alexander.hughan@portlandoregon.gov			
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$2M-\$5M	Federal Funds No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier N/A

■	■												■											
---	---	--	--	--	--	--	--	--	--	--	--	--	---	--	--	--	--	--	--	--	--	--	--	--

Project Name	E10918 Columbia Slough Outfall 57			
Project Description	Design and construct stormwater facilities to treat runoff in Outfall 57 basin, to improve water and sediment quality in the Lower Columbia Slough.			
Project Manager	eileen.mitchell@portlandoregon.gov			
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$2M-\$5M	Federal Funds No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier N/A

■	■	■		■	■	■	■						■		■		■	■			■	■		■
---	---	---	--	---	---	---	---	--	--	--	--	--	---	--	---	--	---	---	--	--	---	---	--	---

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11006 Sheridan Trunk Work Zone 1-5 Realignment			
Project Description	This project will rehabilitate and or replace portions of the upper Sheridan Trunk combination sewer.			
Project Manager	kurt.robinson@portlandoregon.gov 503-823-7133			
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$20M-\$30M	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier BV

■		■	■						■						■	■					■	■	■	
---	--	---	---	--	--	--	--	--	---	--	--	--	--	--	---	---	--	--	--	--	---	---	---	--

Project Name	EZ0043 I-84 Sewer Abandonment at NE Irving St			
Project Description	Abandon failing sewer under Interstate 84.			
Project Manager	james.wells@portlandoregon.gov 503-823-5746			
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$0-\$500K	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier PCDP

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Project Name	E11624 CBWTP DWCL Odor Control Cover Repl			
Project Description	Replace aging 45 Dry Weather Clarifier access covers with safer, lighter covers and permanent railings.			
Project Manager	janet.strahl@portlandoregon.gov 503-823-2668			
Anticipated Solicitation Date	Jan-Mar 2025	Construction Estimate	\$1M-\$2M	Federal Funds No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier N/A

																									■
--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	---

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

					Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction		
Project Name E11588 CBWTP Lagoon SNT Line & PS						■	■	■	■	■									■	■	■								■	■	
Project Description Add additional SNT and FL/SDS piping and capacity, and upgrade the SNT PS.																															
Project Manager david.hammond@portlandoregon.gov 503-823-9686																															
Anticipated Solicitation Date Jan-Mar 2025		Construction Estimate \$5M-\$10M		Federal Funds No																											
CDIP Eligible Yes		RWEA Eligible Yes		Solicitation Qualifier BV																											
Project Name E11525 Inverness ARV Vault Modifications						■	■													■											
Project Description Modification to ARV isolation valves and vault.																															
Project Manager cyrus.osborn@portlandoregon.gov 503-823-8635																															
Anticipated Solicitation Date Apr-Jun 2025		Construction Estimate \$0-\$500K		Federal Funds No																											
CDIP Eligible Yes		RWEA Eligible No		Solicitation Qualifier PCDP																											

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	EZ0010 Marine Drive Levee Outfall Decommission			
Project Description	The project will decommission 12 and repair 1 outfall over 1.6 miles between North Portland Road and I-5 along North Marine Drive. The City of Portland is part of the Levee Ready Columbia (LRC) partnership - the levees remain accredited by FEMA.			
Project Manager	ali.young@portlandoregon.gov 503-865-6110			
Anticipated Solicitation Date	Apr-Jun 2025	Construction Estimate	\$1M-\$2M	Federal Funds No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier N/A

■				■	■				■											■		■		
---	--	--	--	---	---	--	--	--	---	--	--	--	--	--	--	--	--	--	--	---	--	---	--	--

Project Name	E11608 NE 20th - Brazee Sewer Replacement			
Project Description	Replace two failing 8" sewer mains (~480' total) and service laterals.			
Project Manager	margaret.russell@portlandoregon.gov 503-310-6527			
Anticipated Solicitation Date	Apr-Jun 2025	Construction Estimate	\$0-\$500K	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier PCDP

■	■	■							■		■	■								■	■	■		
---	---	---	--	--	--	--	--	--	---	--	---	---	--	--	--	--	--	--	--	---	---	---	--	--

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11581 SE 38th & Market			
Project Description	Reconstruct 358 feet of failing sewer in SE 38th Ave with 12" PVC (Pipe is 112 years old and past its useful life expectancy). Extend ~80-100 feet of new 12" PVC sewer main in SE Market St to resolve two nearby non-conforming sewer properties.			
Project Manager	clayton.stahnke@portlandoregon.gov 503-823-7054			
Anticipated Solicitation Date	Apr-Jun 2025	Construction Estimate	\$500K- \$1M	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier PCDP

■	■			■	■	■	■						■	■					■		■		■	
---	---	--	--	---	---	---	---	--	--	--	--	--	---	---	--	--	--	--	---	--	---	--	---	--

Project Name	E10910 NE 33rd Drive PS Upgrade			
Project Description	Complete upgrade of the existing 33rd Ave pump station to meet current and future projected influent flow requirements, and to meet current codes and regulations. Install two green street facilities in SE 38th Ave to address combined sewer capacity issues in the area.			
Project Manager	phil.mccormick@portlandoregon.gov 503-865-6112			
Anticipated Solicitation Date	Apr-Jun 2025	Construction Estimate	\$5M-\$10M	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier BV

■	■	■	■	■	■	■			■	■	■	■	■			■	■	■	■	■			■	
---	---	---	---	---	---	---	--	--	---	---	---	---	---	--	--	---	---	---	---	---	--	--	---	--

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bsa/external/publicBids.sdo>

Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction
----------------	-----------------------	-------------------------------------	------------------------------	------------	--------------------------	----------	---------------------------	---------------------------------	---------------------------------	-------------	--------------	----------	---------------------------	------------	--------------------	--	----------------------------------	---------------------------	-----------	--------------------------------------	---------------	---	------------------	----------------------------------

Project Name	E11249 CBWTP BOPU Controls Upgrade			
Project Description	CBWTP Digester Booster Pump Station (BOPU) PLC, VFD, and instrumentation upgrades.			
Project Manager	libby.miner@portlandoregon.gov			
Anticipated Solicitation Date	Apr-Jun 2025	Construction Estimate	\$500K- \$1M	Federal Funds No
CDIP Eligible	Yes	RWEA Eligible	No	Solicitation Qualifier PCDP

Project Name	E11374 Inverness PS Electrical Replacement			
Project Description	Replacement of aging electrical equipment at Inverness Pump Station.			
Project Manager	anthony.bohan@portlandoregon.gov 971-917-7033			
Anticipated Solicitation Date	July-Sep 2025	Construction Estimate	\$2M-\$5M	Federal Funds No
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier N/A

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

					Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction	
Project Name	E11375 CBWTP Process Heating Replacement					■	■	■									■		■									■	■	
Project Description	The CBWTP Process Heating Replacement Project will upgrade the existing DICO steam boiler system with a new hot water boiler system to ensure future capacity and reliability requirements are met.																													
Project Manager	phil.mccormick@portlandoregon.gov 503-865-6112																													
Anticipated Solicitation Date	Oct-Dec 2025	Construction Estimate	\$5M-\$10M	Federal Funds	No																									
CDIP Eligible	Yes	RWEA Eligible	Yes	Solicitation Qualifier	BV																									
Project Name	E11620 Holman Pump Station Electrical Upgrade						■	■																	■	■				
Project Description	Holman H2S mitigation and electrical upgrade.																													
Project Manager	leo.mathew@portlandoregon.gov 503-823-2558																													
Anticipated Solicitation Date	Oct-Dec 2025	Construction Estimate	\$2M-\$5M	Federal Funds	No																									
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier	N/A																									

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.



Construction Contracting Opportunities Forecast

Listing updated quarterly. Construction forecast subject to change. Bid opportunities can be found on the City's Procurement site at <http://procure.portlandoregon.gov/bs0/external/publicBids.sdo>

		Asphalt Paving	Concrete Work/Cutting	Demolition and Removal of Materials	Electrical & Instrumentation	Excavation	Flagging/Traffic Control	Grinding	Green Street Construction	Green Street Modular Facilities	Habitat Restoration/Enhancement	Landscaping	Pest Control	Plumbing	Pump Station Construction	Sawcutting	Sewer Construction	Soil Remediation, Mitigation, Revegetation	Stormwater Facility Construction	Sumps and MH construction	Telemetry	Temporary By-pass Pumping/Dewatering	Tree Trimming	Trenchless Sewer Work, Bursting, CIPP, Sliplining	Trucking/Hauling	Wastewater Facility Construction	
Project Name	E11239 Terwilliger-Northgate Lift Station	■	■	■	■	■	■					■			■	■	■					■					
Project Description	The purpose of the project is to mitigate the risk of a catastrophic failure of the existing 450-ft pipeline by installing a new sanitary lift station on Terwilliger Blvd. Flow will be diverted to a new wet well at the lift station. The flow will be pumped.																										
Project Manager	huong.nguyen@portlandoregon.gov 503-823-2625																										
Anticipated Solicitation Date	Oct-Dec 2025	Construction Estimate	\$2M-\$5M	Federal Funds	No																						
CDIP Eligible	No	RWEA Eligible	No	Solicitation Qualifier	N/A																						

Abbreviations: Prime Contractor Development Program (PCDP), Construction Management/General Contractor (CM/GC), Request for Proposal (RFP), Design Build (DB), Best Value (BV)

CEIP: Community Equity and Inclusion Plan, eligible projects use alternative contracting methods, estimated contract values \$10-\$25M.
 CBA: Community Benefits Agreement, eligible projects use alternative contracting methods, estimated contract values \$25M+.