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RFQ Overview
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RFQ Schedule 
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RFQ Issued Thursday, December 28, 2023

RFQ Pre-Submission Conference January 18, 2024

Pre-Submission Conference FAQ 
Published January 29, 2024

RFQ Due Date Friday, February 16, 2024
at 3:00pm (PST)

Anticipated RFQ Review 
Committee Weeks of March 11th and 18th

Anticipated Announcement of 
Selected Development Teams Early April 2024
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Broadway Corridor & USPS Property
• The 34-acre total acres, including USPS property

• Key opportunity site for high-density 
employment, mixed-income housing, and city 
attractions and amenities 

• USPS property jointed acquired by Prosper 
Portland and the Portland Housing Bureau 
(PHB)

• The acquisition and redevelopment of the USPS 
property part of the Central City 2035 Plan 
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Project Site and Background
Parcel 4a is bounded by NW 9th Ave to the west, NW Johnson to the north, and NW Park Ave to the east. The 
southern boundary is a half block to be developed into an additional half block multifamily affordable housing 
sometime after 2032. The site is generally level and at street grade. The topography does not result in any 
particular development limitations.
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Parcel 4a Size and Dimensions
Parcel 4A will be subject to right-of-way dedications on the northern and eastern boundaries. The USPS Master 
Plan also offers flexibility in the configuration of Parcel 4A and Parcel 4B. The following alternate development 
footprints have been planned for and are permitted outright without applying for a modification or 
adjustment. Development footprints for block 4 may be divided up into the below three footprints:
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Parcel 4a Scale and Context
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Parcel 4a Infrastructure and Circulation



Policies, Strategies and 
Partnership Agreements

Broadway Corridor Parcel 4a RFQ | 1/18/2024 | Portland Housing Bureau



PHB Policies
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Advancing Racial Equity
• demonstrate success and commitment to advancing equity in housing access opportunities. 
• submit information on qualifications related to developing, owning, managing and/or providing 

culturally specific services.

Equity in Contracting and Apprentice & Workforce Diversity
• demonstrate success in meeting DMWESB goals for hard construction and professional services 

contracts; and apprenticeship hours by trade

PHB Green Policy 
• certification: LEED, Earth Advantage or equivalent rating systems as approved by PHB
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Project 
Vision

Development 
Planning

Preferred 
Concept 
Selection

Market-Rate 
Development 
Agreement 
Negotiations

Approved 
Master Plan

Purchase & Sale 
Agreement w 
USPS

Council authorized 
increased zoning 
entitlements

STEERING COMMITTEE

COMMUNITY ENGAGEMENT

Framework Plan

2015 2024

Site Preparation 
& Infrastructure 
Commences

North Park 
Blocks Extension 
Project Design

A Different Kind of 
Development Project



Partnership Framework: Community Benefits
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Components
• Construction Equity

• Operations Equity

• Affordable Housing

• Intentional Tenanting & Outreach

• ADA Accessibility

• Construction Equity

• Accountability & Reporting

• Business Equity

• Tenanting

• Sustainability

• Oversight Committee

* Maintaining commitment to utilization of City CBA Policy on 
demo and infrastructure projects



Site Clean-up Requirements
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Prosper has already cleaned up all 4 identified hot spots on the Post 
Office site and a Conditional NFA letter has been filed by DEQ.

Private developers will be responsible for typical contaminated soils 
clean up on their individual sub parcels as required by each project's 
design and construction strategy. 

The site has levels of contamination typically found in railroad sites.



Submittal Requirements
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• Form A

• Form B
• All questions on Form B must be answered in narrative form.
 

• Two (2) years of financials

• Schedule of Real Estate Owned

• Resume of Development Team and Partners

Required Application Materials
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Initial Review for Adherence to RFQ Submittal 
Requirements

Evaluation Review Committees and Ranking
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Evaluation Process



Broadway Corridor Parcel 4a RFQ | 1/18/2024 | Portland Housing Bureau

Evaluation Process
Teams and projects will be evaluated based on demonstrated 
understanding and track record of the following criteria:

•Master Plan and Site Conditions
•Development of a similar affordable housing project in scale and density
•Equity Plan
•Community Engagement
•Leveraging of other local, state and federal resources
•Working in downtown, urban core



Broadway Corridor Parcel 4a RFQ | 1/18/2024 | Portland Housing Bureau

Previously Submitted Questions

• Is Block 4A subject to a Project Labor Agreement?

• Is there a family sized unit requirement?

• Is 2032 the current anticipated date to issue the RFQ for 4B?

• What is Prosper and PHB’s timeline for implementing the IGA and obtaining a No Further Action 
letter from DEQ?



Questions
Submit additional questions by 1/22/2024

FAQ to be distributed by 1/29/2024

Contact:
Megan Grillo

(503) 823-3259
megan.grillo@portlandoregon.gov
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Thank you!
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