

Preliminary Cost Estimates

Costs shown below include a 40% contingency for unknowns and 30% for preliminary and construction engineering. Cost analysis is still in progress. Information to date is provided below.

Ribbon shown in Concept 2	\$34.7M
Basket shown in Concept 3	\$47.0M
HAP Ramp Concept	\$140.1M
HAP "Toes in the Water" Concept	\$8.7M